सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA56235433149728Q
Certificate Issued Date	:	01-Oct-2018 10:00 AM
Account Reference	:	NONACC (FI)/ kaksfcl08/ BANGALORE5/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSFCL08507215342090960
Purchased by	:	K R GOVINDARAJU
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	K R GOVINDARAJU
Second Party	:	EXECUTIVE ENGINEER PROJECT DASARAHALLI ZONE BBMP
Stamp Duty Paid By	:	K R GOVINDARAJU
Stamp Duty Amount(Rs.)	:	1,500 (One Thousand Five Hundred only)

For SPANDANA CREDIT SOUHARDA SAHAKARI NIYAMITHA
Authorised Signatory

Please write or type below this line

BRUHAT BANGALORE MAHANAGARA PALIKE

Sanctioned,
Est Cost Rs. 150,00,000/-

Agreement No.05 /18-19
Job Code No. 013-18-000002

This agreement is executed on this 15th day of -10 -2018 between the Bruha Bangalore Mahanagara Palike represented by the Executive Engineer (Project) Division, Dasarahalli Zone, BBMP Bangalor-560073, here is after called "The Employer" of the one part Sri.Govindaraju.K.R, No.715, 10th main, Vinayaka layout, Nagarabhavi 2nd Stage, Bangalore 560072 (herein after called "The Contractor" of the other part.)

-1-

EXECUTIVE ENGINEER (Project)
Project Division
Bruhat Bangalore Mahanagara Palike

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Scanned by CamScanner

Whereas the employer is desirous that the Contractor to execute the work Construction of Dialysis Center in ward No.13, Mallasandra, Project sub division Dasarahalli Zone. Est. cost: 1,50,00,000-00. ***Indent No. 280102*** for work Administrative Sanction is accorded by the Public health Committee, BBMP Vide Subject No.:-11/2018-19 Dated:27-08-2018 and memo was issued by Executive Engineer (Project Division) Dasarahalli Zone, -- vide No. BBMP/EE/PD/AS/04/18-19, Dated: 01/10/2018 and Technical Sanction is accorded by Chief Engineer, Dasarahalli Zone vide No. BBMP/CE/DZ/TS/319/17-18, Dated: 12.12.2017. Tender for the above work was invited vide tender notification No. BBMP/EE/PD/TEN/10/2017-18, Dated: 07-02-2018 (call-2) and the Employer has accepted the Tender by the Competent Authority for the Execution and completion of such works and the remedying of any defects there in at a contract price 0f ***Rs.1,54,83,951.62/-*** (Rupees One Crore Fifty Four Lakhs Eighty Three Thousand Nine Hundred and Fifty one and Paise Sixty two Only) Which works out at 11%(Above) sanctioned rates the CSR 2016-17 Rates.

NOW THIS AGREEMENT WITNESSETH as follows:-

1. In this Agreement, Words and Expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract herein after referred to, and they shall be deemed to form and be read and Constructed as part of this Agreement.

2. In Consideration of the payments to be made by the Employer to the Contractor as herein after mentioned the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defect therein in conformity in all aspects with the Provisions of the contract.

3. The Employer hereby covenants to pay the contractor in Consideration of the execution and completion of the works and remedying the defects wherein the contract price or such other sum as may become payable under the Provisions of the contract at the times and in the manner prescribed by the Contract.

4. The Contractor shall in all respect complete the work within 9 months from the date of Entrustment of the Work including monsoon period.

5. The Contractor shall be responsible for pay compensation to his workmen payable under the Workmen's compensation Act 1923 for injuries if any (Good for Bid) caused to the workmen or Vehicles or other property during the Execution of the Work and also the Liability that may arise under the law.

EXECUTIVE ENGINEER (Project)
Project Division
Bruhat Bangalore Mahanagara Palike
Dasarahalli Zone, Bangalore.

Scanned by CamScanner

(345)

सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA57019543485247Q
Certificate Issued Date	:	01-Oct-2018 03:20 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ NAGARABHAVI1/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL0852247794642035Q
Purchased by	:	K R GOVINDARAJU
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	K R GOVINDARAJU
Second Party	:	EXECUTIVE ENGINEER PROJECT DASARAHALLI ZONE BBMP
Stamp Duty Paid By	:	K R GOVINDARAJU
Stamp Duty Amount(Rs.)	:	500 (Five Hundred only)

सत्यमेव जयते

INDIAN CO-OPERATIVE CREDIT SOCIETY LTD. BANGALORE 560 072

RS. 500

Please write or type below this line

6. The Contractor shall complete the Work to the satisfaction of the Mahanagara palike and shall rectify the defects within the guarantee period of one year without any interest thereon.

7. The Contractor has agreed with corporation for deduction of any amount which may occur with respect to the Audit Objections which may arise during the annual audit.

Statutory Alert:

1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

EXECUTIVE ENGINEER (Project)
Project Division
Bruhat Bangalore Mahanagara Palike.

Scanned by CamScanner

8. The Contractor should produce the QC certificate of the material / furnished item at ... stages to the implementing officer as per the relevant guidelines / Standards (before during/ after) for the items executed as directed by Engineer in Charge.

9. The Following documents shall be deemed be deemed to form and read and construed as part of the Agreement, Viz.,

1. Letter of Acceptance.
2. Notice to proceed with the Works
3. Contractor's Tender
4. Contract Data
5. Conditions of Contract (Including Special conditions of Contract)]
6. Specifications
7. Drawings
8. Bill of Quantities and
9. Any other documents listed in the Contract Data as forming part of the contract.

IN WITNESS WHERE OF the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

WITNESS:

1. 9845700143
Y.M. Narasimhareddy
1375 NES main Road
Yelahanka New Town B-1

2.

Executive Engineer,
Project Division,
Dasarahalli Zone,
Bruhat Bangalore Mahanagara Palike

Scanned by CamScanner